
TABLE F‐2

FLORENCE COPPER ISCR FACILITY TOTAL CLOSURE AND POST‐CLOSURE COST ESTIMATES

FLORENCE COPPER PROJECT

FLORENCE, ARIZONA

CLOSURE ACTIVITIES ESTIMATED COST

ISCR Wells $21,937,000 

Tank Farm $180,000 

Septic Tank Closure $12,000 

Miscellaneous Costs $288,000 

Closure Cost Subtotal $22,417,000

Contingency (15%) $3,362,550

Administrative and Miscellaneous Expenses (10%) $2,241,700

Closure Cost Total $28,021,250

Post Closure Monitoring $2,153,000 

POC and Supplemental Wells $619,000 

ACD Contingency Monitoring Wells $564,000 

Post‐Closure Total $3,336,000 

TOTAL CLOSURE AND POST‐CLOSURE COST $31,357,250 

Notes:

ACD = Annular Conductivity Device

ISCR = in‐situ copper recovery

POC = Point of Compliance

POST CLOSURE ACTIVITIES
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